STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 02/ 04 I'N DEL NORTE COUNTY NEAR KLANVATH 06/ 07/ 04
CONTRACT NUMBER 01-311714 GLEN FROM 3.7 KM EAST OF ROUTE CONTRACT CCODE 'D '
LOCATI ON 01-DN-169-2.3/2.9 101 AND 169 SEPARATION TO 0.5 KM 70 CONTRACT | TEMS
EAST OF TERWER CREEK BRI DGE
REPLACE BRI DGE FEDERAL AID ACBR-S169-(004)E

STP- S169- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HA21 3, 300, 000 TOTAL NUMBER OF WORKI NG DAYS 260
NUMBER OF BI DDERS 3 ENG NEERS EST 2, 884, 000. 00 AMOUNT OVER 592, 758. 00 PERCENT OVER EST 20. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,476, 758. 00 1 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049- 1539
2 3, 768, 202. 00 2 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
3 4,183,872.00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE  CA  95077-5085



01-311714
01-DN-169-2
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BLACK BEAR CONSTRUCTI ON
CORNING CA

COOPER CRANE
NOVATO CA

FREEMAN CONTRACTI NG
BROOKI NGS OR

HARRI S SALI NAS
LI VERMORE CA

M AND S ENVI RONVENTAL
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

TI DEWATER
BROOKI NGS OR

W C MALONEY
STOCKTON CA

VETAL BEAM GUARD RAI L

PRESTRESSI NG

CONCRETE BARRI ERS

Pl LE DRI VI NG

ROCK SLOPE PROTECTI ON AND | MPORTED BORROW

REBAR

ERCSI ON CONTROL

ELECTRI CAL

STRI PI NG

ASPHALT CONCRETE

BRI DGE REMOVAL



01-311714
01-DN-169-2
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
P O BOX 545
ANDERSON CA

AVAR CONSTRUCTI ON
504 F VANDELL WAY
CAVPBELL CA 95008

CONTRACTORS CHEM CAL
HAYWARD CA

COOPER CRANE AND RI GG NG
NOVATO CA

HARRI' S SALI NAS REBAR
355 SQUTH VASCO
LI VERMORE CA

M AND S ENVI RONVENTAL
12192 MACS ROAD
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PRI CE STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CITY CA

SPIRIT ROAD O L
16490 VI NYARD BLVD
MORGAN HI LL CA

VETAL BEAM GUARD RAI L

PRESTRESSI NG

JO NT SEAL

Pl LE DRI VI NG

REBAR

ERCSI ON CONTROL

TEMPORARY SI GNALS

STRI PI NG

PAVI NG FABRI C



01-311714 Bl D245

01-DN-169-2 PAGE 4

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
E P JARRETT FOUNDATI ON COVPANY | NC Pl LI NG AND SHORI NG ( PARTI AL)
VEST SACRAMENTO CA
FRAMK MADI NA CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND SI GNS
CROVI LLE CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL
REDDI NG CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL

LI VERMORE CA

PRI CE STRI PI NG STRI PI NG
CRESCENT CITY CA

SO L ENTERPRI SES BRI DGE REMOVAL
BRENTWOOD CA



01-311714 Bl D245

01-DN-169-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00* 2,500. 00

2 071325 TEMPORARY FENCE ( TYPE ESA) M 740 8. 00 5, 920. 00

3 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2,500. 00* 2,500. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 65, 000. 00* 65, 000. 00

6 074029 TEMPORARY SI LT FENCE M 390 10. 00 3, 900. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00

8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 500. 00* 3, 500. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 40, 000. 00* 40, 000. 00
10 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 27 75. 00 2,025.00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 510 5. 00 2,550. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 86 30. 00 2,580. 00
13 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 100, 000. 00* 100, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00* 25, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 700 85. 00 59, 500. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 93 250. 00 23, 250. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 64 20. 00 1, 280. 00
18 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 320 15. 00 4, 800. 00

STRI PE

19 150711 REMOVE PAI NTED TRAFFI C STRI PE M 160 6. 00 960. 00
20 150742 REMOVE ROADSI DE SI GN EA 2 100. 00 200. 00
21 152320 RESET ROADSI DE SI GN EA 2 350. 00 700. 00
22 152500 ADJUST METAL BEAM GUARD RAI LI NG M 16 200. 00 3, 200. 00
23 032891 RECONSTRUCT TERM NAL SYSTEM ( TYPE ET) M 31 64. 00 1, 984. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 590 50. 00 29, 500. 00
25 157550 BRI DGE REMOVAL LS LUMP SUM 130, 000. 00* 130, 000. 00
26 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 9, 000. 00* 9, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00~ 10, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 180 50. 00 9, 000. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
30 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 530 1.00 530. 00
31 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 340 500. 00 170, 000. 00
32 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 130 100. 00 13, 000. 00
33 198001 | MPORTED BORROW VB 3, 340 30. 00 100, 200. 00
34 (S) 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 40 100. 00 4, 000. 00
35 032892 GUARD RAI LI NG WEED CONTROL NAT M 92 100. 00 9, 200. 00
36 (S) 203003 STRAW ( ERCSI ON CONTRQL) TONN 1.2 850. 00 1, 020. 00



01-311714 Bl D245
01- DN\- 169- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 920 1. 00 920. 00
38 (S) 203021 FI BER ROLLS M 1,120 15. 00 16, 800. 00
39 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1.1 500. 00 550. 00
40 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 54 52. 00 2, 808. 00
41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 69 7.00 483. 00
42 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 590 85. 00 135, 150. 00
43 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 2.1 500. 00 1, 050. 00
REI NFORCI NG FABRI C)
44 393001 PAVEMENT REI NFORCI NG FABRI C MR 1, 760 2.00 3, 520. 00
45 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.1 200. 00 220. 00
46 490700 FURNI SH PI LI NG ( CLASS 900) M 875 225. 00 196, 875. 00
( ALTERNATI VE W
47 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 34 3, 200. 00 108, 800. 00
48 499030 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 920 310. 00 285, 200. 00
PI LI NG (610
49 (S) 499031 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 36 7,500. 00 270, 000. 00
PILE (610 MV)
50 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 50, 000. 00* 50, 000. 00
51 (F) 510000 SEAL COURSE CONCRETE VB 80 660. 00 52, 800. 00
52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 151 920. 00 138, 920. 00
53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 558 920. 00 513, 360. 00
54 (S) 519142 JONT SEAL (MR 40 MV) M 25 200. 00 5, 000. 00
55 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 127, 200 2.96 376, 512. 00
56 566011 ROADSI DE SI GN - ONE POST EA 2 350. 00 700. 00
57 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 19 390. 00 7, 410. 00
58 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 570 74. 00 42, 180. 00
59 729010 ROCK SLOPE PROTECTI ON FABRI C MR 430 5. 00 2, 150. 00
60 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 635 10. 00 6, 350. 00
61 820118 GUARD RAI LI NG DELI NEATOR EA 12 15. 00 180. 00
62 820151 OBJECT MARKER (TYPE L-1) EA 4 35. 00 140. 00
63 832001 METAL BEAM GUARD RAI LI NG M 31 343. 00 10, 633. 00
64 839553 END SECTI ON EA 4 175. 00 700. 00
65 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
66 (SF) 839720 CONCRETE BARRI ER ( TYPE 732) M 145 250. 00 36, 250. 00
67 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 960 4.00 3, 840. 00
( SPRAYABLE)
68 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 5.7 60. 00 342.00
69 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 77 8. 00 616. 00



01-311714 Bl D245

01-DN-169-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 999990 MOBI LI ZATI ON LS LUMP SUM 347, 000. 00* 347, 000. 00

TOTAL 3,476, 758. 00
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106500. 00
2025. 00
2550. 00
2752. 00

120000. 00

45400. 00
53200. 00
23250. 00
2048. 00
4800. 00
960. 00
500. 00
700. 00
1040. 00
2015. 00
14160. 00
139000. 00
10000. 00
10000. 00
36000. 00
2500. 00
238500. 00
102000. 00
45500. 00

150300. 00
5200. 00
2944. 00

816. 00
920. 00
5376. 00
572.00
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01-311714 Bl D245

01-DN-169-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT
40 60. 00 3240. 00 53. 00 2862. 00
41 8. 00 552. 00 8. 00 552. 00
42 90. 00 143100. 00 100. 00 159000. 00
43 1, 500. 00 3150. 00 10. 00 21.00
44 3.00 5280. 00 4.40 7744.00
45 400. 00 440. 00 560. 00 616. 00
46 245. 00 214375. 00 223.00 195125. 00
47 2,500. 00 85000. 00 3, 700. 00 125800. 00
48 320. 00 294400. 00 293.00 269560. 00
49 2,500. 00 90000. 00 6, 900. 00 248400. 00
50 55, 000. 00* 55000. 00 65, 500. 00* 65500. 00
51 350. 00 28000. 00 660. 00 52800. 00
52 1,100. 00 166100. 00 750. 00 113250. 00
53 1, 100. 00 613800. 00 1, 435. 00 800730. 00
54 245. 00 6125. 00 240. 00 6000. 00
55 2.50 318000. 00 2.80 356160. 00
56 350. 00 700. 00 450. 00 900. 00
57 700. 00 13300. 00 530. 00 10070. 00
58 75. 00 42750. 00 100. 00 57000. 00
59 2.00 860. 00 12. 00 5160. 00
60 9. 00 5715. 00 16. 00 10160. 00
61 15. 00 180. 00 37.00 444,00
62 35. 00 140. 00 53. 00 212.00
63 345. 00 10695. 00 210. 00 6510. 00
64 200. 00 800. 00 315. 00 1260. 00
65 3, 000. 00 12000. 00 1, 580. 00 6320. 00
66 400. 00 58000. 00 318. 00 46110. 00
67 4.00 3840. 00 4.00 3840. 00
68 60. 00 342.00 60. 00 342.00
69 9. 00 693. 00 8. 00 616. 00
70 370, 000. 00* 370000. 00 418, 000. 00* 418000. 00
TOT 3, 768, 202. 00 4,183,872.00




